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1. General Scope of Work
1.1 Purpose and Obijective

Manage and maintain the Propul sion Test Ofice facility systenms, nobile, and
ancillary equi pment in accordance with WSl -PROP-20. This includes maintenance,
operations, minor and renedial repairs of the systens (<5% of DO val ue);

mai nt enance of files, instructions, O&M plans and the nai nt enance dat abase;

mai nt enance and repl eni shnent of spares; configuration control and associ ated
docunent ati on; ensuring an adequate and trained workforce; correcting SIMS itens
not specified for future funding, responding to close calls, and nonthly project
reporting. Conpliance with requirenments such as pressure vessel certification
environnmental and process safety, etc. as specified in WSTF Managenent System
Manual is included. The |ow pressure helium nitrogen, breathing air, firex,
propellant, warning light, PA, video and intercomsystens will be operational on
demand. The PDIDS systemw || be operational during nornmal working hours and as
requested during off-shift hours. The DACS and DAS will be operational within 1
hour of notification. The renmaining systens will be able to be operational in a
reasonabl e anmount of tine once a project requires it.

2. Technical Requirements

2.1 Description of Work

This delivery order is divided into 2 sections, test area electrical, and DACS
Systens to be naintained under the DACS portion are the DACS production systens in
bui | di ngs 300 and 400 the devel opnent systemin building 101, the data analysis
and distribution system (DADS), and propul sion department instrunentation data
base system (PDI DS) which are subsystens of the DACS |located in building 101
Manage the risks associated with computer systens security in accordance with JPG
2810. 1, "Johnson Space Center Information Technol ogy Security Handbook" and good
busi ness practices. These nethods shall ensure that no corrupted data is rel eased
to custoners and that access to these conputer systens is provided to authorized
users only. Hardware mal functions that interrupt test operations nust be

acknow edged within 15 m nutes. These should not typically require |Ionger than
six hours to restore operational capability. Miintenance on these systens

i ncl udes keeping current with upgraded operating systens and third party software
used in the operation of the systens. Specific upgrades to be negotiated with the
Proj ect Manager prior to the start of the new year. Preventive naintenance
requiring systens to be out of service will be performed on a non-interference
basis. Systemfailures that occur outside of nornmal operating hours need not be
responded to until the next nornmal duty day unless notification of an exception to
this requirement is provided.

The systens to be maintained under el ectrical maintenance are the 300 and 400 area
facility electrical support systens. Exanples of facilities support systens
include fire detection systens, CCTV, audio and video recordi ng equi prent, and all
ot her generic (non-dedicated) electrical test support equipnent. This DO will
cover all maintenance agreenents for propul sion wide electrical support itens
(paper chart recorders, magnetic tape recorders, intercom etc.) for the Depot,
300 and 400 areas.
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Aline itemfor general training will be included on all task plans. The value
for training should equal 5% of the propul sion |abor for the task.

2.2 Contractor Products/Services Required

- Skilled and qualified workforce

- Systens in expected state as defined above.

- Periodic mai ntenance on Fleet Lead and non-project specific signal conditioners
and anmplifiers

- Monthly status briefs

- Weekly cost accounting/tracking

- Support weekly schedul ing neetings

- Review update 50% of facilities support system WADs

- Review update 20% of facilities support system WADs

- Review update 25% of facilities support system O&M pl ans and dat abase entries

- ldentification of non-operational equi pnent at the beginning and end of the year
- Spares listing including |ocation at begi nning and end of year

- Review and updates of facilities support systemfiles

2.3 Materials and Travel Requirements

Contractor to supply all naterial required.
Pl an appropriate trips for training, vendor coordi nation, industrial conferences,
etc.

2.4 Task Plan/Summary Sheet

51 D1004 300 el ec. npp
51 D1004. XLS

51 D1004 400 el ec. npp
51 D1004 DACS Mai nt. npp

51 D1004 CSS el ec. npp

3. Schedule Requirements

Systens to be maintained for entire fiscal year unless otherw se negotiated with
NASA Syst ens Engi neer.

4. Cost Tracking Requirements

Charge i WSTF
g Rev Function Fund $K Amounts Charge Number Title
Number Codes Source | Overhead %
V60 B SA 95720 22 6 300 Area Electrical-

Preventi ve Mai ntenance
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VEA

VEB

VEC

VED

VEE

VEX

V50

V51

VI A

VI B

\Y/e:

VI D
VI E

VI X

V40

VRA

VRB

D SA 95715 22 26
B SA 95715 22 2.6
B SA 95715 22 16. 4
B SA 95715 22 16. 1
A SA 95715 22 16
- SA 95715 22 21.7
B SA 95720 22 7
B SA 95720 22 29
B SA 95715 22 35.5
B SA 95715 22 2.6
B SA 95715 22 17.8

SA 95715 22 14. 3
A SA 95715 22 26. 8
- SA 95715 22 15.5
B VF 95720 22 162. 3
F VA 95715 22 111.3
F VA 95715 22 1.2
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300 Area Electrical -
Preventi ve Mai ntenance

300 Area Electrical -Mnor
Repai r

300 Area Electrical-
Associ at ed Mai nt enance
Activities

300 Area Electrical-
Support Systens

Qper ations

300 Area El ectrical
Preventi ve Mai nt enance-
Proj ect Managenent

300 Area Mai ntenance
Cal i bration Support

400 Area Elec-Materials
Propul si on data recordi ng

equi prent nai nt enance and
repair.

400 Area El ec-Preventive
Mai nt enance

400 Area El ec-M nor

Repai r

400 Area El ec-Associ at ed
Mai nt enance Activities
400 Area El ec-Operations

400 Area Electrical
Mai nt enance Managenent

400 Ar eaMai nt enance
Calibration Laboratory
support

DACS Mai nt enance
Material s

DACS S/Wand HW
Preventi ve Mai ntenance
Labor

DACS S/ Wand H W Repai r
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and M nor ©Modification
Labor

VRC E VA 95715 22 27.3 DACS H W and S/'W
Mai nt enance
Admi ni stration

VRD C VA 95715 22 25.9 DACS Operati ons

VRE A VH 95715 22 14. 3 DACS Proj ect Managenent

V15 B SA 95720 22 10 300 Area Elec. -
Material s

V17 B SA 95720 22 7.5 300 Tisdale Materials

V18 B SA 95720 22 8 400 Tisdale Materials

VBA D SA 95715 22 38 300 area Electical

Facility-Preventative
Mai nt enance

VBB F SA 95715 22 1.8 300 Area Electrical
Facility-M nor Repair
VBC D SA 95715 22 6.4 300 Area Electrical

Facility-Associ at ed
Mai nt enance Activities

VBD B SA 95715 22 6.1 300 Area Electrical
Facility-Support Systemns
Qper ati ons

VBE A SA 95715 22 7 300 Area Electrical
Facility-Project
Managenent

VJA E SA 95715 22 37.8 400 Area El ectrical

Facility-Preventative
Mai nt enance

VJB E SA 95715 22 2.4 400 Area Electri cal
Facility-M nor Repairs
VJC E SA 95715 22 10. 8 400 Area Electrical

Facility-Associ ated
Mai nt enance Activities

VJD B SA 95715 22 9 400 Area Electrical
Facility-Support Systens
Qper ations

VIJE A SA 95715 22 7.6 400 Area Electri cal
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Facility-Project

Managemnent
VPA B SA 95715 22 5.6 300/ 400 Area Ti sdal e-
Prevent ati ve Mai nt enance
VPB B SA 95715 22 1.8 300/ 400 Area Ti sdal e-
M nor Repairs
VPE B SA 95715 22 3 300/ 400 Area Tisdal e-

Proj ect Managenent

Notes Total $K 758. 4

5. Evaluation Criteria

Eval uation to be nmade per standard Propul sion eval uation, including system
availability. Increased scores will be provided for inprovenments that increase
availability, reliability, capacity, perfornmance, and documented know edge of the
systens that are obtained within the allocated mai ntenance funding for these
systens.

Note: This is only a summary of revision history. Details of the changes must be contained in the text of
the Delivery Order.

Rev Approved Change (+/- $K)‘ Contract Value Revision Summary

- 16- SEP- 04 758. 4 664. 08291 Initial delivery order copied from
41 D1004




